

Helix Test Infrastructure tender response



HLX-001 · Version 1.0 · 2026-08-27 · Helix Test Infrastructure · submitted

HLX-001 §1.1 — Helix proposes the Vector Encabulator V60 at S\$422,000 excluding GST. Its 60-position chamber, early delivery and rapid fault response are intended for laboratories that value scheduling resilience.

HLX-001 §2.1 — The submitted price includes all required equipment, on-site installation, Site Acceptance Test, eight-person training and full service through 31 March 2030. HLX-002 through HLX-005 are incorporated appendices.

HLX-001 §3.1 — We commit to Site Acceptance Test on 30 November 2026. Added chamber headroom is provided as delivered; no optional hardware is required to meet 48 simultaneous positions.

HLX-001 §4.1 — GST is excluded. Optional research accessories are offered separately but are unnecessary for every RFQ mandatory requirement and are not included in the evaluated total.

HLX-001 §5 Covering offer and design intent

HLX-001 §5.1 — Helix submits the Vector Encabulator V60 as a fixed-price response to RFQ-ARER-26-014. The proposal is based on schedule resilience and rapid support response. The submitted commercial total is S\$422,000 excluding GST. It covers the configuration and services identified in the signed schedules, subject to the stated exclusions. This covering letter, technical schedule, commercial schedule, implementation plan and service schedule are intended to be read as one offer.

HLX-001 §5.2 — Helix offers capacity and commissioning headroom for a team with several material cohorts in flight. The proposal carries a higher capital commitment in exchange for delivered chamber capacity, an early SAT and a more intensive service cadence. Optional research accessories are identified outside the mandatory configuration.

HLX-001 §6 Technical approach

HLX-001 §6.1 — The V60 groups positions into monitored banks while retaining a single run identifier and synchronised event clock. Its larger delivered chamber is intended to absorb repeat runs and mixed cohort scheduling without a hardware change. The controller exposes raw channel histories and event logs for local export in the required formats.

HLX-001 §6.2 — The submitted instrument provides 60 simultaneous specimen positions per run. The programme may use several runs over time, but the specified position count describes one controlled cycle. The configured range, instrumentation and export method are recorded in HLX-002. Operators can identify an individual specimen position and review its readings against the associated stress profile and event record.

HLX-001 §6.3 — The local export procedure is part of ordinary instrument operation. The laboratory may use the supplier interface for review and diagnostics, while retaining a portable copy of raw readings and event logs for its research archive. Any optional analytical service is

independent of the basic export capability. The proposal does not require a continuing hosted subscription for mandatory data access.

HLX-001 §7 Delivery, acceptance and training

HLX-001 §7.1 — Helix proposes an early factory release and a short, controlled site sequence. We will complete a pre-delivery configuration review, install the chamber and controls, train the nominated operators and witness a representative acceptance run. The earlier handover date provides planning margin, but the formal completion evidence remains the signed Site Acceptance Test record.

HLX-001 §7.2 — The plan in HLX-004 commits to Site Acceptance Test on 30 November 2026. The acceptance demonstration will identify the installed configuration, representative controlled run, data export and event log, with a signed record of results. Eight staff are included in on-site training; attendance and a handover list will be captured. Scheduling calls and practical site dependencies will be tracked before the visit.

HLX-001 §8 Commercial and service particulars

HLX-001 §8.1 — The evaluated total is the sum of the submitted line items in HLX-003. GST, where applicable, is separate. The quote identifies instrument controls, required accessories, installation, SAT, training and the service line. Optional research accessories or future changes, where mentioned, are not part of the evaluated configuration and cannot be assumed to fulfil a mandatory requirement.

HLX-001 §8.2 — Our support model allocates an incident owner when a ticket is opened and records triage, action and closure in one service history. Scheduled preventive visits include a status review with the laboratory. The additional annual visit and faster response undertaking are included in the fixed bid and are described in the signed schedule, rather than offered as separately purchased upgrades.

HLX-001 §8.3 — The signed HLX-005 schedule defines the service commencement, covered period, preventive-maintenance cadence and technical-response undertaking. Requests for any different equipment or service scope would require documented agreement through the applicable procurement process. The price and dates in this response are those submitted by tender close.

HLX-001 T2

Submission component	Document	Purpose
Main response	HLX-001	Offer overview and inclusions
Technical compliance	HLX-002	Delivered capability and export
Commercial schedule	HLX-003	Quoted evaluated amount
Implementation plan	HLX-004	Delivery, training and SAT
Service schedule	HLX-005	Warranty, maintenance and response

HLX-001 §9 Capacity planning and test operations

HLX-001 §9.1 — The delivered V60 chamber gives the laboratory room to schedule several cohorts while keeping a clear link between each specimen and its position. Helix will provide a bank map and a run-naming convention for the controller, which the Institute may adapt to its research register. The same event clock is used across the active banks. Operators can compare raw channel histories after export rather than relying on a vendor summary screen to identify anomalous behaviour.

HLX-001 §9.2 — The early handover plan is intended to give the project team operating time before its first sustained research series. Our factory release checklist, delivery record and site installation sheet form a progression of evidence; only the witnessed SAT demonstrates acceptance at the Institute. During training, the applications engineer will show the staff how to assign positions, resume after an interruption and locate event logs associated with the affected run.

HLX-001 §10 Site and continuity assumptions

HLX-001 §10.1 — Helix will coordinate lifting and access for the chamber, verify the prepared utilities and agree the training session with the Institute contact. If a site constraint is identified, the parties should document it promptly so the project plan can be reviewed. The delivery sequence in HLX-004 states our submitted commitment; informal rescheduling discussions should be reflected in a controlled record before anyone relies on them as a changed promise.

HLX-001 §10.2 — Our service approach prioritises keeping the chamber available for planned research runs. An incident owner records triage and follow-up, while preventive visits are scheduled against the laboratory's calendar. The service desk receives the installed configuration and acceptance documents so diagnostics start from the correct hardware baseline. The stronger visit cadence and response commitment are part of the quoted service line rather than a later upgrade.

HLX-001 §11 Commercial comparison and records

HLX-001 §11.1 — The price schedule separates the delivered instrument, required accessories, installation and SAT, training, and the signed service package. The additional chamber capacity is supplied in the base configuration and does not depend on an unpriced expansion. Optional research accessories may be considered later for specialised protocols, but the laboratory can perform the RFQ's required operation and raw export with the submitted configuration. GST is identified outside the evaluated price.

HLX-001 §11.2 — Helix asks the Institute to retain the final bid and its signed schedules together with the acceptance pack. This allows a later operator, service engineer or Finance reviewer to trace the configuration, amount and covered services without relying on a presentation summary. Any requested change should identify the affected clause and commercial effect in writing. The present proposal can then remain a clear baseline for evaluation and, if selected, contract administration.