

Peregrine Instrumentation tender response



PRG-001 · Version 1.0 · 2026-08-24 · Peregrine Instrumentation · submitted

PRG-001 §1.1 — Peregrine offers the Compact Encubulator CE-24 at S\$296,000 excluding GST. Its compact 24-position chamber may suit laboratories that can schedule two consecutive runs to reach a daily total of 48 specimens.

PRG-001 §2.1 — The offered unit has 24 simultaneous positions per run. A larger chamber is a potential future hardware expansion, not part of the submitted system or the quoted price.

PRG-002 through PRG-005 are the offer appendices.

PRG-001 §3.1 — SAT is committed for 10 January 2027; installation, acceptance testing, eight-person training and service to 31 March 2030 are included. CSV and JSON export works without a hosted subscription.

PRG-001 §5 Covering offer and design intent

PRG-001 §5.1 — Peregrine submits the Compact Encubulator CE-24 as a fixed-price response to RFQ-ARER-26-014. The proposal is based on compact installation and disciplined batch scheduling. The submitted commercial total is S\$296,000 excluding GST. It covers the configuration and services identified in the signed schedules, subject to the stated exclusions. This covering letter, technical schedule, commercial schedule, implementation plan and service schedule are intended to be read as one offer.

PRG-001 §5.2 — Peregrine proposes a lower-cost route for laboratories that can organise samples into successive batches. The response sets out the simultaneous chamber capacity plainly and treats a larger configuration as a potential future project. All quoted delivery and service terms relate to the submitted CE-24.

PRG-001 §6 Technical approach

PRG-001 §6.1 — The CE-24 is built around a compact chamber with individually logged positions and reusable run profiles. The proposed workflow is to schedule cohorts in successive controlled cycles, export each run separately and combine results later in the research analysis store. The offered chamber remains the 24-position configuration shown in the technical schedule.

PRG-001 §6.2 — The submitted instrument provides 24 simultaneous specimen positions per run. The programme may use several runs over time, but the specified position count describes one controlled cycle. The configured range, instrumentation and export method are recorded in PRG-002. Operators can identify an individual specimen position and review its readings against the associated stress profile and event record.

PRG-001 §6.3 — The local export procedure is part of ordinary instrument operation. The laboratory may use the supplier interface for review and diagnostics, while retaining a portable copy of raw readings and event logs for its research archive. Any optional analytical service is independent of the basic export capability. The proposal does not require a continuing hosted subscription for mandatory data access.

PRG-001 §7 Delivery, acceptance and training

PRG-001 §7.1 — Peregrine's plan concentrates site work into an installation visit, a focused operator session and a witnessed acceptance test. We will provide the laboratory with a configuration record and a sample raw-data export at handover. Scheduling assumptions are based on the submitted compact system; any later chamber expansion would require separate engineering and commercial agreement.

PRG-001 §7.2 — The plan in PRG-004 commits to Site Acceptance Test on 10 January 2027. The acceptance demonstration will identify the installed configuration, representative controlled run, data export and event log, with a signed record of results. Eight staff are included in on-site training; attendance and a handover list will be captured. Scheduling calls and practical site dependencies will be tracked before the visit.

PRG-001 §8 Commercial and service particulars

PRG-001 §8.1 — The evaluated total is the sum of the submitted line items in PRG-003. GST, where applicable, is separate. The quote identifies instrument controls, required accessories, installation, SAT, training and the service line. Optional research accessories or future changes, where mentioned, are not part of the evaluated configuration and cannot be assumed to fulfil a mandatory requirement.

PRG-001 §8.2 — Our application team provides first-line guidance on profiles, run setup and interpretation of logged warnings. Hardware incidents are recorded through the support desk and handled under the signed warranty terms. Preventive visits are coordinated around the laboratory's planned test cycles. The service duration and response target in the signed schedule apply to the quoted compact system.

PRG-001 §8.3 — The signed PRG-005 schedule defines the service commencement, covered period, preventive-maintenance cadence and technical-response undertaking. Requests for any different equipment or service scope would require documented agreement through the applicable procurement process. The price and dates in this response are those submitted by tender close.

PRG-001 T2

Submission component	Document	Purpose
Main response	PRG-001	Offer overview and inclusions
Technical compliance	PRG-002	Delivered capability and export
Commercial schedule	PRG-003	Quoted evaluated amount
Implementation plan	PRG-004	Delivery, training and SAT
Service schedule	PRG-005	Warranty, maintenance and response

PRG-001 §9 Compact-system workflow

PRG-001 §9.1 — Peregrine's CE-24 is designed for laboratories that value a smaller installed footprint and can plan work in defined batches. Each controlled run has its own profile, specimen map and export file. The application team can help operators establish a naming convention that makes successive cycles easy to compare in the Institute's analysis environment. The submitted chamber and its simultaneous position count are stated in the technical appendix; the proposed scheduling method does not change that hardware configuration.

PRG-001 §9.2 — At acceptance, Peregrine will walk the operators through loading, profile selection, event review and local export. The handover materials will show how a raw file relates to the run identifier and position map. The training can use the laboratory's example material labels

so the process resembles routine work. Our team will note any open item in the acceptance record and identify the person responsible for closing it.

PRG-001 §10 Delivery and research planning assumptions

PRG-001 §10.1 — The implementation sequence assumes the Institute makes the prepared area and nominated staff available for the planned visits. Peregrine will send a practical readiness checklist and discuss any access or utility question before shipment. The factory release, installation and training records help the project team track progress; the signed SAT remains the evidence of accepted operation for the offered system.

PRG-001 §10.2 — Successive runs can be planned around specimen preparation and analysis capacity. Where a cohort is divided into batches, the research team should preserve the profile version and record any difference in conditions between cycles. Peregrine can advise on instrument setup and exported field meanings, but the Institute is responsible for deciding whether observations from separate runs are scientifically comparable. The schedule and quote are based on the compact delivered unit.

PRG-001 §11 Quotation and future requests

PRG-001 §11.1 — The commercial appendix presents the fixed quoted amount for the supplied instrument, accessories, installation, training and service. Tax is excluded from the tender comparison and should be handled separately in any purchase order. Our low-footprint offer is intended to be evaluated on its submitted configuration and price. A potential larger chamber belongs to a different technical and commercial scope and is not included in this response.

PRG-001 §11.2 — If the laboratory later considers an expansion, Peregrine would first review physical compatibility, site effects, training needs and revised service implications, then prepare a separate quotation. No change should be inferred from an applications conversation or a planning sketch. For this tender, the signed technical, commercial, implementation and service schedules provide the definitive operating baseline that the evaluation team can inspect.