

Meridian Scientific Systems tender response



MER-01 · Version 1.0 · 2026-08-26 · Meridian Scientific Systems · submitted

MER-01 §1.1 — Meridian offers the Reliance RE-300 for S\$391,500 excluding GST. Our proposal prioritises controlled throughput, plain data portability and dependable support over maximum chamber size.

MER-01 §2.1 — The offer includes all mandatory equipment, installation, acceptance testing, training for eight staff and a fixed service term through 31 March 2030. MER-02 through MER-05 form the complete submitted offer.

MER-01 §3.1 — Meridian commits to commissioning complete on 20 January 2027, with the witnessed acceptance sequence set out in MER-04.

MER-01 §4.1 — Raw data remains available in CSV and JSON without an ongoing hosted service. GST, if applicable, is separate from the evaluated tender price.

MER-01 §5 Covering offer and design intent

MER-01 §5.1 — Meridian submits the Reliance RE-300 as a fixed-price response to RFQ-ARER-26-014. The proposal is based on traceable test conditions and stable long-term operation. The submitted commercial total is S\$391,500 excluding GST. It covers the configuration and services identified in the signed schedules, subject to the stated exclusions. This covering letter, technical schedule, commercial schedule, implementation plan and service schedule are intended to be read as one offer.

MER-01 §5.2 — Meridian's design gives the project team modest capacity headroom while preserving a straightforward evidence trail for each run. The bid is organised so the quoted cost, acceptance date, data-export method and service obligation can be checked across the accompanying schedules.

MER-01 §6 Technical approach

MER-01 §6.1 — The RE-300 provides individually identified positions within a shared environmental profile. Meridian's controller records the applied profile beside measured values and flags interrupted runs for review. The laboratory can retain the native export file, its documented field definitions and the run metadata in its own research store.

MER-01 §6.2 — The submitted instrument provides 52 simultaneous specimen positions per run. The programme may use several runs over time, but the specified position count describes one controlled cycle. The configured range, instrumentation and export method are recorded in MER-02. Operators can identify an individual specimen position and review its readings against the associated stress profile and event record.

MER-01 §6.3 — The local export procedure is part of ordinary instrument operation. The laboratory may use the supplier interface for review and diagnostics, while retaining a portable copy of raw readings and event logs for its research archive. Any optional analytical service is independent of the basic export capability. The proposal does not require a continuing hosted subscription for mandatory data access.

MER-01 §7 Delivery, acceptance and training

MER-01 §7.1 — Our commissioning plan is organised around measurable handover evidence. Factory release is followed by delivery, installed-system checks, an operator session, commissioning, a burn-in run and a witnessed acceptance run. The acceptance record will identify configuration, export sample and any agreed open item.

MER-01 §7.2 — The plan in MER-04 commits to commissioning complete on 20 January 2027. The acceptance demonstration will identify the installed configuration, representative controlled run, data export and event log, with a signed record of results. Eight staff are included in on-site training; attendance and a handover list will be captured. Scheduling calls and practical site dependencies will be tracked before the visit.

MER-01 §8 Commercial and service particulars

MER-01 §8.1 — The evaluated total is the sum of the submitted line items in MER-03. GST, where applicable, is separate. The quote identifies instrument controls, required accessories, installation, SAT, training and the service line. Optional research accessories or future changes, where mentioned, are not part of the evaluated configuration and cannot be assumed to fulfil a mandatory requirement.

MER-01 §8.2 — Meridian's service desk retains a case number, acknowledgement timestamp, instrument identifier and action history for each ticket. Preventive visits are planned with the laboratory in advance and documented with observations and calibration recommendations. Replacement parts and remote diagnostic steps follow the warranty conditions in the signed schedule. The stated fixed service period is part of the quoted offer.

MER-01 §8.3 — The signed MER-05 schedule defines the service commencement, covered period, preventive-maintenance cadence and technical-response undertaking. Requests for any different equipment or service scope would require documented agreement through the applicable procurement process. The price and dates in this response are those submitted by tender close.

MER-01 T2

Submission component	Document	Purpose
Main response	MER-01	Offer overview and inclusions
Technical compliance	MER-02	Delivered capability and export
Commercial schedule	MER-03	Quoted evaluated amount
Implementation plan	MER-04	Delivery, training and SAT
Service schedule	MER-05	Warranty, maintenance and response

MER-01 §9 Measurement and data stewardship

MER-01 §9.1 — Meridian's RE-300 proposal is organised around repeatable test conditions and a durable research record. The controller stores the selected profile, actual channel readings and event history under one run identifier. During handover, our applications engineer will walk the laboratory through the export fields and show how a position identifier follows a specimen from setup into the retained file. This helps the Institute preserve an audit trail even when analysis is carried out in its own tools.

MER-01 §9.2 — The installed configuration list, operator guide and sample export will be delivered as one acceptance pack. Our team will demonstrate a representative run, an event entry and the local CSV and JSON paths. We expect the project team to apply its own specimen nomenclature and research retention rules. Meridian's role is to make the instrument output intelligible and portable; the scientific decision about excluding or repeating a run remains with the Institute.

MER-01 §10 Implementation dependencies

MER-01 §10.1 — We will confirm the site access window, utilities and nominated operator group before shipment is released. Factory checks are documented internally and provide a starting point for site work, while the witnessed SAT demonstrates the delivered system. The planned steps leave time to familiarise operators with the controller and to resolve ordinary installation observations before the record is signed.

MER-01 §10.2 — The Institute should identify a technical contact able to witness installation checks and a data steward able to review the sample exports. Meridian will prepare training materials against the configuration that is actually installed. Questions arising during site work will be placed in an open-item log with an owner and proposed resolution. The log is a practical handover aid and does not independently vary the submitted offer or the fixed service commitment.

MER-01 §11 Price, service and change records

MER-01 §11.1 — The fixed commercial total in MER-03 covers the response described across the schedules, including the service period in MER-05. The line-item allocation is provided so Finance can reconcile equipment, installation, training and support without making assumptions about a later order. GST is handled separately from the evaluated figure. Any requested optional research feature would be described and priced apart from the mandatory configuration.

MER-01 §11.2 — Once SAT is signed, our service desk will use the accepted configuration and instrument identifier as the baseline for tickets and preventive visits. Each case record will retain the reported symptom, diagnostic action and outcome. If the Institute later asks to change scope, Meridian will prepare a written variation for review by the authorised parties. Explanatory correspondence may clarify a term already submitted, but the signed offer and any approved variation remain the documents used for administration.

Fictional training case; all people, organisations, products, rules and events are invented.