

Northstar warranty, maintenance and support schedule



NST-005 · Version 1.0 · 2026-08-25 · Northstar Metrology · signed

NST-005 §1.1 — Coverage commences on the planned dispatch date of 1 October 2026 and continues for 30 consecutive calendar months. Its final covered day is 31 March 2029. The commencement basis is dispatch, irrespective of the later Site Acceptance Test date.

NST-005 §1.2 — Coverage includes warranty repairs, two preventive-maintenance visits in each service year and technical response within two business days of a logged incident. Replacement consumable specimens are excluded.

NST-005 §2.1 — Any extension, changed commencement date or additional service year requires written Northstar headquarters approval and a revised price schedule. No such extension is included in this signed submission. The submitted price remains S\$348,000 excluding GST.

NST-005 §3.1 — This signed appendix forms part of Northstar's 25 August 2026 tender response and supersedes informal sales discussions concerning service duration.

NST-005 §4 Service operating procedure

NST-005 §4.1 — Incidents are logged against the instrument serial number, symptom and most recent run identifier. Remote triage is the first response; a field visit or replacement component is arranged when the fault cannot be resolved remotely. Planned maintenance includes inspection of chamber seals, controller checks and calibration review. The applicable dates and any change route are those in the signed service schedule.

NST-005 §4.2 — A service request should include instrument identification, observed symptoms, the affected run where relevant, and any error code or log extract. The support desk will acknowledge the case and document diagnostic steps and the next action. Technical response is measured under the schedule's stated business-day commitment; a response is not the same event as complete repair.

NST-005 §5 Maintenance and records

NST-005 §5.1 — Preventive visits are planned with the laboratory to avoid critical runs. The visit record should list checks performed, measured condition, consumables or parts replaced, recommended actions and the next due visit. Findings that may affect a research run should be communicated to the project technical lead so the data record can be annotated when needed.

NST-005 §5.2 — This service administration procedure operates within the signed 30-month coverage term. If the Institute requests a different start or end date, Northstar will treat that as a proposed variation requiring the approvals and revised price identified in §2.1. A service-desk conversation cannot substitute for the written variation.

NST-005 T2

Record	Contents	Custodian
Incident ticket	Instrument, timestamp, symptom, action	Supplier support desk
Maintenance report	Checks, findings, next visit	Supplier service engineer
Laboratory log	Run impact and follow-up	Institute technical lead

NST-005 §6 Incident and continuity guidance

NST-005 §6.1 — When a fault affects an active experiment, the laboratory should preserve the affected run identifier, controller event log and last usable export before making configuration changes. The support desk may request diagnostic information, but the Institute retains its local research files. The incident record should identify whether data were recovered, whether a run was repeated and when routine operation resumed. This creates a traceable link between instrument service and the quality record.

NST-005 §6.2 — Routine service planning should account for the research calendar. The supplier will propose maintenance windows and document completed checks; the laboratory will identify critical runs that cannot be interrupted. The signed service commitment controls the number of visits, response time and covered dates. Service records can describe performance and actions, but they do not alter the contractual period or add an unpriced obligation.

Fictional training case; all people, organisations, products, rules and events are invented. This is not A*STAR policy or Singapore procurement law.