

Grant award and project agreement

GRANT-001 · Version 1.0 · 2026-04-01 · Fictional Research Funding Office · signed

GRANT-001 §1.1 — The Encabulation Reliability Test Platform project runs from 1 April 2026 through 31 March 2030. Dr. Anika Rao is the accountable Principal Investigator. The funded objective is to develop and validate lower-carbon materials for advanced semiconductor packaging.

GRANT-001 §2.1 — The grant permits equipment expenditure up to S\$450,000 excluding GST for the ARER-300 platform, inclusive of mandatory equipment, installation, acceptance testing, training, warranty, maintenance and support. The approved budget schedule GRANT-002 controls the detailed allocation.

GRANT-001 §3.2 — The project shall deliver a validated reliability dataset by 31 December 2029 and maintain an operational test platform for verification and close-out through 31 March 2030.

GRANT-001 §4.1 — An internal checkpoint may be varied in writing. A variation changes only the term expressly identified; it does not imply a change to the overall project end, equipment ceiling or procurement method.

GRANT-001 §5 Award particulars and scope

GRANT-001 §5.1 — This agreement authorises the research project described in the approved application and its annexes. The Principal Investigator is responsible for the technical programme, the integrity of reported results and timely notice of material changes. The funding office retains oversight of approved purposes and deliverables; operational decisions remain with the Institute under its own approval arrangements. Equipment acquisition is an enabling activity for the funded research, not a separate extension of the project term.

GRANT-001 §5.2 — The proposed platform must support repeatable combined-stress experiments on semiconductor packaging materials. The team will compare material cohorts using controlled thermal, mechanical and electrical conditions, retain raw observations, and document any exclusions or reruns in its methods record. The final dataset must be capable of independent review from the exported readings and event history. An equipment choice therefore has continuing consequences for data access, fault resolution and verification after initial commissioning.

GRANT-001 §6 Eligible equipment expenditure

GRANT-001 §6.1 — The approved equipment allocation is a single ceiling for the operational platform and the mandatory services needed to put it into use. A purchase that appears inexpensive at instrument level may still exceed the approved amount once required options, installation, testing, training, warranty and support are counted. The Institute must compare complete tendered obligations against the ceiling on a consistent excluding-GST basis. A later unpriced service request cannot be presumed to fit within the allocation.

GRANT-001 §6.2 — Budget categories in GRANT-002 are planning allocations within the equipment ceiling. They do not release a bidder from a mandatory tender requirement or authorise an incomplete service term. Finance review should reconcile the total cost of the submitted offer,

the treatment of tax and any stated exclusions before a recommendation is taken to the approval committee.

GRANT-001 §7 Evidence, reporting and changes

GRANT-001 §7.1 — For each milestone, the Institute should retain a dated record of the work completed, responsible reviewer and supporting data. Commissioning is evidenced by a signed Site Acceptance Test record. The pilot checkpoint is an internal analysis milestone; the validated dataset requires a controlled methods description and reproducible exports. Close-out includes verification and correction of the final package. These records may be prepared in different systems provided their authorship and versions remain clear.

GRANT-001 §7.2 — A requested change is effective only to the extent approved in a written variation. The approval should identify the affected milestone or term and preserve a traceable link to the original agreement. Implementation schedules may be updated for project management, but an operational forecast does not itself vary the grant. The project team should distinguish the approved end date from interim checkpoints when setting equipment service requirements.

GRANT-001 T2

Control	Responsible record	Review point
Technical delivery	Principal Investigator and methods record	Milestone submission
Equipment cost	Finance reconciliation to GRANT-002	Before commitment
Formal change	Written funding-office variation	Before revised term is relied on
Procurement decision	Tender record and committee approval	Before award

Fictional training case; all people, organisations, products, rules and events are invented. This is not organisational policy or Singapore procurement law.