

Aperture Reliability Systems tender response



APR-001 · Version 1.0 · 2026-08-27 · Aperture Reliability Systems · submitted

APR-001 §1.1 — Aperture offers the Atlas Encabulator AR-72 for S\$468,000 excluding GST. The 72-position architecture and broad logging capacity are designed for high-volume reliability programmes.

APR-001 §2.1 — The quoted total includes mandatory equipment, installation, SAT, training for eight staff and support to 31 March 2030. APR-002 through APR-005 define the signed technical and service commitments.

APR-001 §3.1 — The committed Site Acceptance Test date is 15 March 2027, reflecting chamber integration and site validation lead time. GST is excluded from the quoted amount.

APR-001 §5 Covering offer and design intent

APR-001 §5.1 — Aperture submits the Atlas Encabulator AR-72 as a fixed-price response to RFQ-ARER-26-014. The proposal is based on large-cohort throughput and detailed instrument logs. The submitted commercial total is S\$468,000 excluding GST. It covers the configuration and services identified in the signed schedules, subject to the stated exclusions. This covering letter, technical schedule, commercial schedule, implementation plan and service schedule are intended to be read as one offer.

APR-001 §5.2 — Aperture proposes a high-throughput platform for a research programme with many simultaneous specimens. The larger chamber increases capability and drives the quoted price and integration sequence. The schedules present the committed configuration and dates without a lower-priced alternative.

APR-001 §6 Technical approach

APR-001 §6.1 — The AR-72 architecture provides a broad bank of addressable test positions and a detailed local event history. Aperture expects the chamber to support larger cohorts and reduce the number of separate runs needed for a given study. Run records include position identifiers, applied profiles, measured values and alarm events for later analysis.

APR-001 §6.2 — The submitted instrument provides 72 simultaneous specimen positions per run. The programme may use several runs over time, but the specified position count describes one controlled cycle. The configured range, instrumentation and export method are recorded in APR-002. Operators can identify an individual specimen position and review its readings against the associated stress profile and event record.

APR-001 §6.3 — The local export procedure is part of ordinary instrument operation. The laboratory may use the supplier interface for review and diagnostics, while retaining a portable copy of raw readings and event logs for its research archive. Any optional analytical service is independent of the basic export capability. The proposal does not require a continuing hosted subscription for mandatory data access.

APR-001 §7 Delivery, acceptance and training

APR-001 §7.1 — The proposed larger chamber requires a staged integration period. Factory release is followed by delivery, installation, calibration checks, operator training and the witnessed SAT. The date in the submitted plan is our firm completion commitment for this configuration. Site preparation and availability of nominated trainees should be coordinated before delivery.

APR-001 §7.2 — The plan in APR-004 commits to Site Acceptance Test on 15 March 2027. The acceptance demonstration will identify the installed configuration, representative controlled run, data export and event log, with a signed record of results. Eight staff are included in on-site training; attendance and a handover list will be captured. Scheduling calls and practical site dependencies will be tracked before the visit.

APR-001 §8 Commercial and service particulars

APR-001 §8.1 — The evaluated total is the sum of the submitted line items in APR-003. GST, where applicable, is separate. The quote identifies instrument controls, required accessories, installation, SAT, training and the service line. Optional research accessories or future changes, where mentioned, are not part of the evaluated configuration and cannot be assumed to fulfil a mandatory requirement.

APR-001 §8.2 — Aperture will maintain a service history by instrument identifier, ticket and maintenance visit. Preventive work is planned to protect sensor stability and chamber availability, with findings recorded for the laboratory. Our quoted service schedule covers the stated term and response target. Additional analytical consulting, if requested, would be separately scoped and is not needed for raw-data access.

APR-001 §8.3 — The signed APR-005 schedule defines the service commencement, covered period, preventive-maintenance cadence and technical-response undertaking. Requests for any different equipment or service scope would require documented agreement through the applicable procurement process. The price and dates in this response are those submitted by tender close.

APR-001 T2

Submission component	Document	Purpose
Main response	APR-001	Offer overview and inclusions
Technical compliance	APR-002	Delivered capability and export
Commercial schedule	APR-003	Quoted evaluated amount
Implementation plan	APR-004	Delivery, training and SAT
Service schedule	APR-005	Warranty, maintenance and response

APR-001 §9 Large-cohort data architecture

APR-001 §9.1 — The AR-72 is intended for studies that benefit from a larger simultaneous cohort. Aperture's controller associates position identifiers, applied profiles, measured values and event history in a single run record. Our applications team will demonstrate how to navigate a large channel set and how to export raw data for the Institute's own analysis store. The local files retain the position mapping so an analyst can reproduce a subset without reopening a vendor dashboard.

APR-001 §9.2 — The handover package will list the delivered chamber and control components, give the operator group a field guide for exports and include a sample event record. Because larger cohorts can produce more data, Aperture recommends that the project team agree a file-naming and retention convention before routine testing begins. That recommendation concerns the

Institute's internal data handling and does not add a hosted-service dependency to the quoted instrument.

APR-001 §10 Integration and acceptance plan

APR-001 §10.1 — Our implementation plan allows time for chamber integration, site checks and calibration of the installed system. Factory release confirms readiness to ship; delivery and installation establish the physical configuration; operator training prepares the nominated group; and the witnessed SAT closes the sequence. Each stage has a record so the Institute can see what has been completed and what remains open. The submitted acceptance date is the one stated in APR-004.

APR-001 §10.2 — The Institute should nominate a site contact for access and utilities and a technical witness for the acceptance run. Aperture will review these dependencies before dispatch and document any issue that could affect the plan. During SAT, the team will inspect the position map, run record, export sample and event history. Any deviation should be written into the acceptance record with a responsible party and proposed resolution.

APR-001 §11 Commercial and service administration

APR-001 §11.1 — The submitted commercial total covers the AR-72 configuration described in APR-002, with installation, SAT, eight-person training and signed service included in the corresponding lines. Optional analytical consulting would be separately discussed and is not required for basic raw-data export. The quote presents one configuration and one committed acceptance schedule; no alternative reduced-scope offer is supplied for comparison.

APR-001 §11.2 — Aperture's service desk will receive the accepted configuration and retain ticket histories, visit reports and diagnostic outcomes by instrument identifier. Routine visits are planned with the laboratory so checks can be coordinated around critical runs. If a later research need changes the equipment or service scope, the parties would prepare a written proposal and review its commercial effect. The signed tender schedules remain the reference for evaluating the present offer.